BID TABULATION

Central Water Treatment Plant (#9729075) City of Hastings WSB Project No. 024226-000

Bids Received: 07/24/2025 02:00 PM CDT

DENOTES CORRECTED FIGURE

				Engineer Estimate		Magney Construction, Inc.		Staab Construction Corporation	
Line # Iter	•	Units	Quantity	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
	ATER TREATMENT PLANT								
1	00-01 GENERAL REQUIREMENTS	LS	1	\$1,835,000	\$1,835,000	\$900,000.00	\$900,000.00	\$750,000.00	\$750,000.00
2	2 DEMOLITION	LS	1	\$236,045	\$236,045	\$136,000.00	\$136,000.00	\$90,000.00	\$90,000.00
3	3 CONCRETE	LS	1	\$1,294,345	\$1,294,345	\$1,627,000.00	\$1,627,000.00	\$2,300,000.00	\$2,300,000.00
4	4 MASONRY	LS	1	\$149,430	\$149,430	\$345,000.00	\$345,000.00	\$337,000.00	\$337,000.00
5	5 METALS	LS	1	\$553,383	\$553,383	\$360,000.00	\$360,000.00	\$410,000.00	\$410,000.00
6	6 WOOD, PLASTICS & COMPOSITES	LS	1	\$16,650	\$16,650	\$64,000.00	\$64,000.00	\$12,000.00	\$12,000.00
7	7 THERMAL & MOISTURE PROTECT	LS	1	\$1,249,990	\$1,249,990	\$943,000.00	\$943,000.00	\$845,000.00	\$845,000.00
8	8 DOORS & WINDOWS	LS	1	\$238,120	\$238,120	\$236,000.00	\$236,000.00	\$230,000.00	\$230,000.00
9	9 FINISHES	LS	1	\$380,031	\$380,031	\$452,000.00	\$452,000.00	\$440,000.00	\$440,000.00
10	10 SPECIALTIES	LS	1	\$44,600	\$44,600	\$47,000.00	\$47,000.00	\$40,000.00	\$40,000.00
11	12 FURNISHINGS	LS	1	\$1,640	\$1,640	\$25,000.00	\$25,000.00	\$9,000.00	\$9,000.00
12	21 FIRE PROTECTION	LS	1	\$165,000	\$165,000	\$75,000.00	\$75,000.00	\$95,000.00	\$95,000.00
13	22 PLUMBING	LS	1	\$279,250	\$279,250	\$556,000.00	\$556,000.00	\$530,000.00	\$530,000.00
14	23 HVAC	LS	1	\$453,800	\$453,800	\$368,000.00	\$368,000.00	\$382,000.00	\$382,000.00
15	26 ELECTRICAL	LS	1	\$931,930	\$931,930	\$1,738,000.00	\$1,738,000.00	\$1,227,000.00	\$1,227,000.00
16	28 SECURITY	LS	1	\$50,000	\$50,000	\$66,000.00	\$66,000.00	\$52,000.00	\$52,000.00
17	31 EARTHWORK	LS	1	\$152,370	\$152,370	\$418,000.00	\$418,000.00	\$1,200,000.00	\$1,200,000.00
18	31 EXCAVATION - ROCK	CY	600	\$40	\$24,000	\$65.00	\$39,000.00	\$100.00	\$60,000.00
19	32 EXTERIOR IMPROVEMENTS	LS	1	\$412,302	\$412,302	\$328,000.00	\$328,000.00	\$220,000.00	\$220,000.00
20	33 UTILITIES	LS	1	\$805,200	\$805,200	\$1,170,000.00	\$1,170,000.00	\$180,000.00	\$180,000.00
21	40 PROCESS INTERCONNECTIONS	LS	1	\$2,151,729	\$2,151,729	\$1,533,000.00	\$1,533,000.00	\$2,500,000.00	\$2,500,000.00
22	43 PROCESS HANDLING	LS	1	\$143,800	\$143,800	\$38,000.00	\$38,000.00	\$38,000.00	\$38,000.00
23	46 WASTE & WATER EQPT	LS	1	\$6,503,800	\$6,503,800	\$3,095,000.00	\$3,095,000.00	\$3,177,000.00	\$3,177,000.00
	BASE BID TOTALS				\$18,072,415.00		\$14,559,000.00		\$15,124,000.00
ALLOWANCE									
24	1 CONTRUCTION ALLOWANCE	LS	1	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00
25	1 SCADA ALLOWANCE	LS	1	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
26	1 CITY PERMIT FEES ALLOWANCE	LS	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
	ALLOWANCE TOTALS				\$550,000.00		\$550,000.00		\$550,000.00
BID ALTERNA	ATES								
27	46 BID ALTERNATE 1 - PHOSPHATE FEED	LS	1	\$165,000	\$165,000	\$28,000.00	\$28,000.00	\$35,000.00	\$35,000.00
28	31 BID ALTERNATE 2 - HAUL & DISPOSE CONTAMINATED SOIL	CY	400	\$45	\$18,000	\$67.00	\$26,800.00	\$80.00	\$32,000.00
29 02	07 09 BID ALTERNATE 3 - EXISTING IX WTP ARCHITECHTURAL	LS	1	\$107,700	\$107,700	\$65,000.00	\$65,000.00	\$80,000.00	\$80,000.00
30	33 BID ALTERNATE 4 - PEDESTRIAN FILL STATION	LS	1	\$75,000	\$75,000	\$160,000.00	\$160,000.00	\$102,000.00	\$102,000.00
	BID ALTERNATE TOTALS				\$365,700.00		\$279,800.00		\$249,000.00
	TOTAL BASE BID				\$18,072,415.00		\$14,559,000.00		\$15,124,000.00
	ALLOWANCE				\$550,000.00		\$550,000.00		\$550,000.00
	BID ALTERNATES				\$365,700.00		\$279,800.00		\$249,000.00
	TOTAL BASE BID + ALLOWANCE + ALTERNATES				\$18,988,115.00		\$15,388,800.00		\$15,923,000.00
					- , , ,		. , .,		. , -,

BID TABULATION

Central Water Treatment Plant (#9729075) City of Hastings WSB Project No. 024226-000

Bids Received: 07/24/2025 02:00 PM CDT

DENOTES CORRECTED FIGURE

				Engineer Estimate		Rice Lake Construction Grp	
Line # Ite	m # Item Description	Units	Quantity	Unit Price	Extension	Unit Price	Extension
CENTRAL W	/ATER TREATMENT PLANT						
1	00-01 GENERAL REQUIREMENTS	LS	1	\$1,835,000	\$1,835,000	\$1,283,900.00	\$1,283,900.0
2	2 DEMOLITION	LS	1	\$236,045	\$236,045	\$125,000.00	\$125,000.0
3	3 CONCRETE	LS	1	\$1,294,345	\$1,294,345	\$1,660,000.00	\$1,660,000.0
4	4 MASONRY	LS	1	\$149,430	\$149,430	\$440,000.00	\$440,000.0
5	5 METALS	LS	1	\$553,383	\$553,383	\$375,000.00	\$375,000.0
6	6 WOOD, PLASTICS & COMPOSITES	LS	1	\$16,650	\$16,650	\$50,000.00	\$50,000.0
7	7 THERMAL & MOISTURE PROTECT	LS	1	\$1,249,990	\$1,249,990	\$880,000.00	\$880,000.0
8	8 DOORS & WINDOWS	LS	1	\$238,120	\$238,120	\$244,500.00	\$244,500.0
9	9 FINISHES	LS	1	\$380,031	\$380,031	\$405,600.00	\$405,600.0
10	10 SPECIALTIES	LS	1	\$44,600	\$44,600	\$48,000.00	\$48,000.0
11	12 FURNISHINGS	LS	1	\$1,640	\$1,640	\$38,800.00	\$38,800.0
12	21 FIRE PROTECTION	LS	1	\$165,000	\$165,000	\$74,700.00	\$74,700.0
13	22 PLUMBING	LS	1	\$279,250	\$279,250	\$725,000.00	\$725,000.0
14	23 HVAC	LS	1	\$453,800	\$453,800	\$350,000.00	\$350,000.0
15	26 ELECTRICAL	LS	1	\$931,930	\$931,930	\$1,275,600.00	\$1,275,600.0
16	28 SECURITY	LS	1	\$50,000	\$50,000	\$66,000.00	\$66,000.0
17	31 EARTHWORK	LS	1	\$152,370	\$152,370	\$990,000.00	\$990,000.0
18	31 EXCAVATION - ROCK	CY	600	\$40	\$24,000	\$72.00	\$43,200.0
19	32 EXTERIOR IMPROVEMENTS	LS	1	\$412,302	\$412,302	\$340,000.00	\$340,000.0
20	33 UTILITIES	LS	1	\$805,200	\$805,200	\$1,275,000.00	\$1,275,000.0
21	40 PROCESS INTERCONNECTIONS	LS	1	\$2,151,729	\$2,151,729	\$1,887,500.00	\$1,887,500.0
22	43 PROCESS HANDLING	LS	1	\$143,800	\$143,800	\$45,000.00	\$45,000.0
23	46 WASTE & WATER EQPT	LS	1	\$6,503,800	\$6,503,800	\$3,380,800.00	\$3,380,800.0
	BASE BID TOTALS			. , ,	\$18,072,415.00	. , ,	\$16,003,600.0
LLOWANCE					. , ,		. , ,
24	1 CONTRUCTION ALLOWANCE	LS	1	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.0
25	1 SCADA ALLOWANCE	LS	1	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.0
26	1 CITY PERMIT FEES ALLOWANCE	LS	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.0
	ALLOWANCE TOTALS	;		·	\$550,000.00	·	\$550,000.0
ID ALTERNA					. ,		. ,
27	46 BID ALTERNATE 1 - PHOSPHATE FEED	LS	1	\$165,000	\$165,000	\$38,200.00	\$38,200.0
28	31 BID ALTERNATE 2 - HAUL & DISPOSE CONTAMINATED SOIL	CY	400	\$45	\$18,000	\$49.50	\$19,800.0
29 02	07 09 BID ALTERNATE 3 - EXISTING IX WTP ARCHITECHTURAL	LS	1	\$107,700	\$107,700	\$118,300.00	\$118,300.0
30	33 BID ALTERNATE 4 - PEDESTRIAN FILL STATION	LS	1	\$75,000	\$75,000	\$128,200.00	\$128,200.0
	BID ALTERNATE TOTALS			. ,	\$365,700.00	. ,	\$304,500.0
	TOTAL BASE BID	ı			\$18,072,415.00		\$16,003,600.
	ALLOWANCE				\$550,000.00		\$550,000.
	BID ALTERNATES				\$365,700.00		\$304,500.0
	TOTAL BASE BID + ALLOWANCE + ALTERNATES				\$18,988,115.00		\$16,858,100.0

BID TABULATION

Central Water Treatment Plant (#9729075)
City of Hastings
WSB Project No. 024226-000
Bids Received: 07/24/2025 02:00 PM CDT

DENOTES CORRECTED FIGURE

I hereby certify that this is an exact reproduction of bids received

Certified By:	Julian Chroteres	License No. 57814
Date:	July 24, 2025	